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Axess 4 All

Unit 3F, Hamilton Industrial Park,
Waterside Road, Leicester. LE5 1TL
Telephone : 0870 2410602
Facsimile : 0870 2410619

Notes

1) Builder to form a pit 50mm deep (+10mm/-0mm) to the
dimensions shown on sheet TWO. The pit floor is to be smooth
and level within +/-5mm and of sufficient strength to withstand
the loads applied to it. Please see sheet TWO for loadings.
Upper floor level cut outs are to be positioned directly above the
pit and to the same di as i

2666 fixing ctrs

2716 fixing ctrs
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s the pit.
The lift base frame will be fixed to the floor by Axess 4 All using
M8 x 80mm expanding anchor bolts.
The lift will also be fixed back at the upper landing door sills.

2) We can install the ift with a travel of upto 3500mm without a
support wall to side 'D". Above this travel a stabilizing wall
structure is to be provided on site by others for fixings. (please
see sheet TWO for loading details).

The Stabilizing wall must be plumb to £5mm.The relationship
between the lift base and the wall would need to be plumb and
square -0/ +10.

Boarding out of all upper levels [temporary timber working
platform] to be arranged by builder prior to our start on site, on
all units above 5 metres travel [when installed within a shaft]

3) If there is not a supporting wall to side ‘D' of the platform lift
on units below 3500mm travel, we will require assistance to
carry the upper level door/s up to the relevant landings.

It may be necessary for Axess 4 All o fix temporary supports
back to the building structure during liftinstallation in this case.

4) There will be some making good after the lft has been
installed. The pit and upper floor cutouts are slightly oversize and
will need grouting to the lft shatt. Finishing / closer angles will be
required to be fitted between the slab and floor and also down
the faces of our shaft. All to be done after the installation is
complete.

5) Builder to ensure that there is a minimum clear opening of
2250mm high at each door position. (unless otherwise specified).
A minimum clear headroom of 2300mm is required at the upper
most floor level.

6) The finished colour of the platform lift shaft / panels is white
factory painted polyurethane.

The doors will be powder coated RAL? (colour choices)

7) If building infills to the sides or rear of the platform lift structure
please ensure that you DO NOT use any mechanical fixings i.e.
screws into any part of our structure. Suitable firerating material

is to be supplied and fitted by client to shatt to provide fire
compartmentation if required.

8) Client to ensure that access to the shaft/ work area, is
restricted completely as clearly noted "for use by authorised
installation personnel only”, for the duration of the installation.
Landing entrance protection is to be provided to all levels by the
builder. An area full width of the the shaft x 1m back from the
landing edge is to be hoarded off for the use of our installation
team. An outward opening door is to be provided in each
hoarding. It should only be accessable from the outside with the
use of a key and from the inside without the use of a key. Keys to
be made available at the start of the installation.

9) Students are to be sufficiently isolated from the work area to
prevent unnessary distraction \ nuisance to the installation team.
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A5000 Floor Loading Details

For pit length please refer
to notes on page 1
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Floor loading in this area : 8.3 kN/m 2 contained within shaded area

Pullout Loads

Pull out loads would only be
applicable if the lift travel were to be
ammended to above 3500mm travel.

1650 min long shaft

D

1550 min wide shaft
Q

lecirical | Motor Compariment

No return walls to be built
in front of the platform lift
below 2250 at each level.

Fire Rated Door (EI 60)
[Hidden lines represent doors
hinged opposite hand]

- Infill between outer wall and

‘ platform lft shaft to be bult by

the builder after the platform
lift has been installed.

ALL MAKING GOOD AFTER INSTALLATION BY BUILDER

Axess 4 All

Unit 3F, Hamilton Industrial Park,
Waterside Road, Leicester. LE5 1TL
Telephone : 0870 2410602
Facsimile : 0870 2410619

Electrics

1t a Single Phase supply is required

1) A permanent 240v 1 phase 20 amp supply terminatingin a
fused and lockable isolator s to be positioned externally of the
lift enclosure and is to be supplied and fitted by others within
500mm of the electrical compartment. If a temporary supply is
provided at the start of the installation, this would stll need to
terminate in a permanant lockable isolator as noted above.
Starting Current = 14 amps

Running Current = 8 amps

If a Three Phase supply is required

2)A permanent 415v 3 phase 50z (neutral & earth) 4 wire,
supplied by a 20 amp fused, lockable isolatorand s to be
positioned externally of the lift enclosure and is to be supplied

Second Floor Configuration (Section C-C)

and fitted by others within 500mm (see plan) of the electrical
compartment. If a temporary supply is provided at the start of

1650 min long shaft

D

1550 min wide shaft
Q

lecirical | Motor Compariment

No return walls to be built
in front of the platform lift
below 2250 at each level.

Fire Rated Door (El 60)
[Hidden lines represent doors
hinged opposite hand]

Infill between outer wall and

Z ‘ platform lft shaft to be built by

the builder after the platform
lift has been installed.

ALL MAKING GOOD AFTER INSTALLATION BY BUILDER

the this would still need to terminate in a permanant
lockable isolator as noted above.

3) Electrical contractor to provide a seperate 13 amp fused
supply adjacent to the main Platform Lift Isolator, to be used for
the shaft lighting. Shaft overhead lighting to be supplied, fitted
and wired by Axess 4 Al providing the electrical supply is
available at the time of installation.

4) Each landing entrance is to be lit to a minimum of 50 lux by
others to comply with European codes. A safe working area
1000mm back from the landing edge by full width of the platiorm
litt shatt is required at each level for the duration of the
installation.

5) A permanent 13amp 3 pin socket is to be provided within
2000mm of the electrical compartment by others.

6)An intercom system can be supplied - details upon request.
7)A telephone can be supplied - details upon request.

8)An Autodialler system can be supplied - detals upon request.

9) Electric shock and medical advice notice's are to be provided
and fitted by client in clear view of the platform lift installation.

10)We will require a 240v power supply for the Platform litfor the

First Floor Configuration (Section B-B)

duration of the installation which is to be made available on day
one of the installation.

2 Each fixing would then have a pull out
2 force of 250N. (2 fixings at the shown
=4 level)
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Wall mounted lockable isolator to be supplied

and fitted by others. It must be between

250mm and 500mm from approx poisition of

lift face on motor room side. Min 2100mm

above F.F.L.

1650 min long shaft

Builder to supply and fit 13
amp fused spur adjacent to the

main Platform Lift Isolator, to
be used for the shaft lighting.

D)

250-500
=

1550 min wide shaft
(@)

JSctnical\ Molor Compariment

No return walls to be built
in front of the platform lift
below 2250 at each level.

Fire Rated Door (EI 60)
[Hidden lines represent doors
hinged opposite hand]

Infill between outer wall and

N L platform lift shaft to be built by

B

the builder after the platform
lift has been installed.

ALL MAKING GOOD AFTER INSTALLATION BY BUILDER

Confirmation Request

1) Please note that we can not commence the manufacture of
the Platform Lift until the travel (distance) between all floors to be
served has been confirmed. This needs to be accurate to +
25mm

2) The floor to ceiling height has to be a minimum of 2250mm at
each landing to accommodate the doors and frames. (unless
otherwise specified)

Contractor to Note

1) A clear area adjacent to the final Platform Lift location is
required by Axess 4 All at the time of delivery and for the
duration of the installation, for safe storage of materials.

2) The access route from the delivery vehicle off loading area to
the clear storage area (requested above) is to be fully made up.
The route is to be free from obstructions and trades at the time of
delivery.
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